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ITEM RO,
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Delivery Location Code: WNG0014
Office of Naval Research

Attn:

875 North Randolph Street
Suite 1425

Arlington VA 22203

Accounting Info:

The contractor shall provide project developmant
and management for the Navy Shipbuilding and
Advanced Manufacturing Center of Excellence {(NSAM
COE) in accordance with the attached Statement of
Work (Attachment 1)

Award Type: Cost-plus-fixed-fee

Total Estimated Cost: 32,823,479.00

Fized Fee: 5129,684.00

Completion Form

Period of Performance: 08/21/2014 to 08/20/2016

Incremental Funding for CLIN 0001
ACRN AA
{Oty:1 and Amt: $350,000.00}

QPTION 1: The contractor shall provide preoject
development and management for the Navy
Shipbuilding and Advanced Manufacturing Center of
Excellence (NSAM COE} in accordance with the
attached 3tatement of Work (Attachment 1}

Award Type: Cost-plus-fixed-fee

Total Estimated Cost: $1,452,215.00

Firxed Fee: 566,966.00

Completion Form

Bmount: $1,519,181.00(0ption Line Item}

Pericd of Performance: 08/21/2016 to O8/20/2017

OPTION 2: The contractor shall provide project
development and management for the Navy
Shipbuilding and Advanced Manufacturing Center of
Excellence (NSAM COE} in accordance with the
attached Statement of Work {(Attachment 1}

Award Type: Cost-plus-fized-fee

Total Estimated Cost: $1,480,963.00
Fixed Fee: $68,394.00
Continued

P, 953,163.00

NS 7540-D1-152-8087

ORTIONAL FORM 336 (4-88)
Sponsored by GEA
FAR {48 CFR) 53.110



REFEREMLE NO. OF DOCUMENT BEING CONTINUED
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WAME OF OFFERCR OR CONTRACTOR
Advanced Technology International
TEM O SUPPUESISERVICES QUANTITY furiT UNIT PRICE AMOUNT
Completion Form
Amount: 51,549,357.00{C0ption Line Item)
Period of Performance: 08§/21/2017 to 08/20/2018
0004 OPTICN 3: The contractor shall provide project 0.00

development and management for the Navy
Shipbuilding and Advanced Manufacturing Center of
Excellence (NSAM COE} in accordance with the
attached Statement of Work {(Attachment 1}

Award Type: Cost-plus-fized-fee

Total Estimated Cost: 51,508,933.00

Fixed Fee: $69,765.00

Completion Form

Amcunt: 51,578,698.00(0Option Line Item)

Period of Performance: 08/21/2018 to {B/20/201%3

Accounting Summary
AR
1741318-WIKS-255-RA-G1G-0-068342-2D-01050-000-ATC

0  §350,000.00
The total amount of the base and exercised
options is 2,953,163

The obligated amount of award: $350,000.00. The
total for this award is shown in box 25,

NSM 7541-01-152-8067

CPTIONAL FORM 336 (4-B8)
Sponsered by GSA
FAR (48 CFR) 53 110



SECTION C - Description/Sepecifications

ONR 0093 Statement of Work- Task Order

The services to be performed hereunder shall be subject to the requirements and standards contained in
Exhibit A and the following paragraph.

The Contractor shal! provide all necessary personnel and facilities to perform the services under CLIN(s)
G001 {and 6402 through 0004, if exercised) in accordance with tasks 2.0 through 6.0 as required in the
Statement of Work, Attachment Number |1, of this fask order.

ONR 0095* Siatement of Work- Tusk Order Contimeed

If Opticn 1 is exercised, the Contractor shall furnish all necessary personnel and facilities to provide the
services in accordance with Tasks 2.9 through 6.0 as required by the Statement of Work, Attachment
Number 1 of this task order. Services shall be provided from the date the option is exercised through 12
months thereafter.

1f Option 2 is exercised, the Contractor shall furnish all necessary personnel and facilities to provide the
services in accordance with Tasks 2.0 through 6.0 as required by the Statement of Work, Attachment
Number 1 of this task order. Services shall be provided from the date the option is exercised through 12
months thereafter.

If Option 3 is exercised, the Contractor shall furnish all necessary personnel and facilities to provide the
services in accordance with Tasks 2.0 through 6.0 as required by the Statement of Work, Attachment
Number | of this task order. Services shall be provided from the date the option is exercised through 12
months thereafier

ONR 0122 Task Order

This task order award is applicable 10 CLIN 0001 of the basic contract, N00014-14-D-0377

SECTION D - Packaging and Marking

This section intentionaily left blank., See Basic 1DIQ Contract.

SECTION E - Inspection and Acceptance

ONR 0120 Inspection and Acceptance- Ovder

Inspection and acceptance of deliveries under this order will be accomplished by the Program Officer
designated below, who shall have thirty (30) days after delivery for acceptance.

Office of Naval Research

Attn:  Neil Graf, Code 03TMT
875 North Randolph Street
Arlington, VA 22203-1995
Telephone: 703 696-0344
E-Mail: neil. grafi@navy.mit

N00O14-14-D-0377-0002 4



SECTION F - Deliveries and Performance

ONR 0043 Period of Performance for Task Order

The services performed under CLIN 0001 shall be conducted from date of task order award through
twenty-four months thereafter,

ONR 0043* Period of Performance for Task Order- Continued

If Option | is exercised, the services performed under CLIN 0002 shall be {rom date of option award
through 12 months thereafter.

If Option 2 is exercised, the services performed under CLIN 0003 shall be from date of option award
through 12 months thereafter.

1f Option 3 is exercised, the services performed under CLIN 0004 shall be from date of option award
through 12 months thereafter.

ONR 01 {9 Deliverable:Distribution- Task Order
Distribution, consignment and marking instructions for all deliverables under this task order shall be F.0.B.
Destination in accordance with Enclosure Number | of Exhibit A. The address for the cognizant Program

Officer is in Block 14 on the DD Form 1153 (Page 1) of this task order for items that cannot be sent
electronically.

SECTION G - Contract Administration Data

DFAR 252.232-7006 Wide Area WorkFlow Payment [nstruciions. (MAY 2013}
(a) Definitions. As used in this clause-

Department of Defense Activity Address Code (DoDAAC) is a six positien cede that uniquely
identifies a unit, activity, or organization.

Document tvpe means the type of payment request or receiving report available for creation in
Wide Area WorkFlow (WAWEF).

Local processing office (LPO) is the office responsible for payment certification when payment
certiftcation is done external to the entitlement system.

(b) Electronic invoicing. The WAWT system is the method to electronically process vendor
payment requests and receiving reports, as authorized by DFARS 252,232-7003, Electronic
Submission of Payment Requests and Receiving Reperts.

(c} WAWF aecess. To access WAWF, the Contractor shall-

(1} Have a designated electronic business point of contact in the System for Award
Management at htps:/Avww.acquisition.gov; and

(2) Be registered to use WAWF at Attps.-wawfeb. mils following the step-by-step
procedures for setf-registration available at this web site,

N00014-14-D-0377-0002 5



{d) WAWFE training. The Contractor should follow the training instructions of the WAWF
Web-Based Training Course and use the Practice Training Site before submitting payment
requests through WAWF, Both can be accessed by selecting the "Web Based Training” {ink on the
WAWF home page at Atips:wawfeb.mily

(e) WAWE methods of document submission. Document submissions may be via web entry,
Electronic Data Interchange, or Fite Transfer Profocol.

(£ WAWFE pavment insiructions. The Contractor must use the following information when
submitting payment requests and receiving reports in WAWTF for this contract/order:

(1Y Document tvpe. The Contractor shall use the following document type(s).

Cost Voucher,

Note: If a "Caomba” document type is identified but not supportable by the Contractor’s
business systems, an "Invoice"” (stand-alone) and "Receiving Report” (stand-alone)

document type may be used instead )

(2) Inspection‘acceptance location. The Contractor shall select the following
inspection/acceptance location(s) in WAWF, as specified by the contracting efficer.

Destination/Destination.
(3) Document routing. The Contractor shall use 1he information in the Routing Data

Table below only to fill in applicable fields in WAWF when creating payment requests
and receiving reports in the system,

Routing Data Table*

Field Name in WAWF Data to be entered in WAWF
Pay Official DoDAAC HQ0338
Issue By DoDAAC N00G14
Admin DeDAAC N66020
Inspect By DoDAAC NA

Ship Ta Code NA

Ship From Code NA
Mark For Code NA
Service Approver (DoDAAC) NA
Service Acceptor (DoDAAC) NA
Accept at Other DoDAAC NA

LPO DoDAAC NA
DCAA Auditor DoDAAC HAAB32
Other DoDAAC(s) NA

(*Contracting Officer: Insert applicable DoDAAC information or "See schedule” iff
multiple ship to‘acceptance locations apply, or "Not applicable.”)

{4) Payment request and supporting documentation. The Contracter shall ensure a
payment request includes appropriate contract line item and subline item descriptions of
the work performed or supplies delivered, unit price/cost per unit, fee (if applicable), and
alf relevant back-up documentation, as defined in DFARS Appendix F, (e.g. timesheets)
in suppost of each payment request.

N00014-14-D-0377-0002 6



(5) WAWF email notifications. The Contractor shall enter the e-mail address ideatified
below in the "Send Additional Email Notifications" field of WAWF once a document is
submtitted in the system.

Not applicable
Not applicable

(g) WAWF point of contact. {1} The Contractor may obtain clarification regarding invoicing in
WAWF from the following contracting activity's WAWF point of contact.

For clarification regarding invoicing contact: Navy WAWF Help Line: 1-800-756-4571
(Optior 6). For Payment Issues Only contact: ONR.NCR.BD02 Liist. All@navy.mil

{2) For technical WAWT help, contact the WAWF helpdesk at 866-618-5988.
{End of clause)
PGI* 252 204-6062 PGI: Line ltem Specific: Sequential 4CRN Order

These instructions are provided for the Contract Payment Office (DFAS Columbus) only, and are not
contractor instructions.

There is more than one ACRN within & contract line item (i.¢., informational subline items contain separate
ACRNs),and the contracting officer intends funds to be liquidated in ACRN order.

This applies to all CLEN(s) and/or all SLIN(s).

ONR 0046 Invoices

Invoices shal! be submitted in accordance with Section G of the basic contract or ordering agreement.
ONR 0047 Allotment of Funds- Task Ovder

{a) Itis hereby understood and agreed that this task order will not exceed a total amount of
$2,953,163; including an estimated cost of 32,823,479 and a fixed fec of $129,684.

{b) CLIN 0001 will not exceed a total amount of $2,953,163, including an estimated cost of
$2,823.479 and a fixed fee of §129,684, The total amount presently available for payment and
altotted to CLEN 000} of this erder is $330,000, including an estimated cost of $334,630 and a
fixed fee 0f $15,370. Tt is estimated that the amount allotied of $350,000 will cover the period
from date of award through November 16, 2014.

ONR 0118 Type of Order
This is a cost plus fixed fee task order.
ONR 5252.204-9722 Electronic Document Access (APR 2012}

The Office of Naval Research {ONR) award and modification documents are now available via the
Electronic Document Access System (EDA). EDA is a web-based system that provides secure online
access, storage, and retrieval of awards and modifications to Department of Defense (Do)} employees and
vendors. An ONR representative will enter the contact information for vendor notification of up to two (2)
vendor representatives into EDA for each contract. Once an executed ONR contract document is loaded
into EDA, the designated vendor representative(s) will automaticaily receive an email notification that the
document is available in EDA. The vendor is responsible for retrieving the document from EDA; ONR
will no longer mail hard copies to vendors.

NO0014-14-D-0377-0002 7



Each vendor is responsible for providing ONR with their vendor representatives' contact information as
well as any changes to their contact information for each ONR contract. Vendors shall submit EDA
vendor representative contact information changes to the cognizant ONR Contract Specialist or Contracting
Officer of each ONR contract. Each request to change EDA vendor representative centact information
shall include the following information:

1. Contract number
2. Email address

3. First name

4. Last name

5. Organization

Users must be aware that EDA inactivates user accounts for non-use after 90 days. Failure to use your

account will result in inactivation. A password reset and EDA POC approval is required to reactivate
account.

SECTION H - Special Contract Requirements

ONR 0070 Consent to Subcontract and'or Hire Consultants

The services of the following subcontractors and/or consuitants have been identified as necessary for the
performance of this contract:

{ Amounts shown below are inclusive of the base period AND unexercised option years.)

Edison Welding Institute:  $111,741

Bob Schaffran: $130/HR; $124,800 Labor; $35,585 Travel
Victoria Dlugokecki: $150/HR;3144,000 Labor; 319,850 Travel
Barry Espeseth: $125/HR;$120,000 Labor; $20,772 Travel
Richard Storch: $125/HR; $120,000 Labor; $45,000 Travel

The preceding listing of subcontracis were evaluated during negotiations as required by Paragraph (§) of the
contract clause at FAR 52.244-2 entitled “Subcontracts™ and therefore do not require consent in accordance
with paragraphs (¢} ard () of the Subcontracts clause. This consent is based upon the information
submitted by the prime contractor in accordance with FAR 52.244-2 (e) (1) {i) threagh (vii).

For additional subcontracts beyond those listed above, the Contracting Officer’s written consent to
subcontract is only required in accordance with Paragraphs (b}, (¢), and {d} of FAR 52.244.2.

ONR has deicgated conlract administration to the Administrative Contracting Officer (ACO) at the
cognizant Contrac! Administration Oftice (Block 7 of this DD Form 11335 or Block 6 of the Standard Form
26). Although ONR has provided authority to subcontract for the preceding list of subcontracts, ONR is
not retaining any post award function for the consent of subcontracts in accordance with FAR
42.302(a}51). Therefore, any consents to subcontract required in accordance with FAR 52.244-2 after
contract award shall be submitted to the ACO for action.

ONR 0121 Subseguent Task Order

The procedures for subsequent task order competition and for evaluation of the proposals are described in
Section H of the basic contract. With the inclusion of this clause, the contracting officer is providing fair
notice of the Government’s intent to place a subsequent task order and an opportunity for any submitted
proposal to be fairly considered for that subsequent task order listed on Exhibit A, the DD1423. A
description of the goals for the subsequent task order is located in N00014-14-D-0377,

N00014-14-D-0377-0002 8



ONR 5252.237-9705 Key Personnel (DEC' 1988)

(2} The Centraclor agrees to assign to the contract tasks those persons whose resumes were submitted
with its proposal and who are necessary to fulfill the requirements of the contract as "key personnel”. No
substitutions may be made except in accordance with this clause,

{b} The Contractor understands that during the first ninety (90) days of the contract performance period,
no personnel substitutions will be permitted unless these substitutions are unavoidable because of the
incumbent's sudden illness, death or termination of employment. in any of these events, the Contractor
shall promptly notify the Contracting Qfficer and provide the information described in paragraph {c) below.
After the initial ninety (90) day period the Contractor must submit to the Contracting Officer all proposed
substitutions, in writing, at least 30 days in advance, 90 days if security clearance must be obtained, of any
proposed substitution and provide the information required by paragraph (c) below.

(c) Any request for substitution must include a detailed explanation of the circumstances necessitating the
proposed substitution, a resume for the proposed substitute, and any other information requested by the
Contracting Officer. Any proposed substitute must have qualifications equzl to or superior to the
qualifications of the incumbent. The Contracting Officer or hissher authorized represemtative will evaiuvate
such requests and promptly notify the Contractor in writing of his/her approval or disapproval thereof.

(d) Inthe event that any of the identified key personnel cease to perform under the contract and the
substitute is disapproved, the contract may be immediately terminated in accordance with the Tenmination
clanse of the contract.

The following are identified as key personnel:
Director; Kevin Carpentier
Technical Director: Bob Schaffran

Deputy Director:  Dale Orren
Business Manager: Larry Karns

SECTION J - List of Documents, Exhibits and Other Attachments

Attachment | Attachment Title Date Number | Cross Reference Bocument
Number of Pages Materials Version
Exhibit A CDRLs (8/20/2014 1 BASE

Encl. 1 Enclosure | 08/20/2014 2 BASE
1 NSAM COE (8/20/2014 10 BASE
Statement of
Work

NG00 4-14-D-0377-0002 9



CONTRACT DATA REQUIREMENTS LIST
{2 Dara ftems)

Form Approved
OMB No. 0704-07188

The pubhic rapertng burden for this collection of wtormation is estimated to average 220 hours
other azpmct of this Coliectisn of infarmation, nchiding sugoestions

of infarmation i 1t does not display a currently valid OMB conirol numbar.
Govemmant kssuing Conlracting Officer for the Contact/FH No. listed in Block E.

par iesponse, including the tme far revieweg msirugtions, searching existeg
data soursee, gathenng and maintaiming the data needed, and eampleting and revigw g the coliection. of nformazan. Send comments regarding this burden estimate of any
for radusing the burden, to the Dapartment of Oefense, Executwe Services [rectorate
[G7C4-01HB). Respondants shuuld be sware that netwithstanding any other pravison of law, no persah shail be subject to any penalty [of failing to comply with a callecuon
Pizase do not return your farm to the nbave organization, Send completed form 1o the

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0061 A —

C. CATEGORY:

TOF M _

...X

D. SYSTEMATEM E. CONTRACT/PR NO.
NSAM COE Project Dev & Mgml NO0C14-14-D-0377-0C02

F. CONTRACTOR
ATI dba SCRA Applied R&D

1. DATA ITEM ND. 2. TITLE OF DATA ITEM 3. SUBTIT

ADO Project Final Report

4. AUTHORITY tRara .»‘Ic.‘;:e._..;r'ém'on Document h::?-,f &, CONTRACT REFERENCE T

LE

:|17. FRICE GROUP

" | 6. REQUIRING ©FFICE

(|18, ESTIMATED

See Altachment 3 o the basic Contract for Reports format.

Block 7: D250 may be required depending on pature of specilic technical project.

Block 9: Distribution Statement depends on nature and requirements of specitic technical
project. Typically. final reports are Dist. A. C, or [ as necessary.

Plock | L: Fingl Reports are due 30 days afler projeet completion unless otherwise directed
{irom ONR Program Officer,

Biock 12: Program Officer reserves the right to, review and approve project finaf reperts
depending on project specifics. [ program officer elécts to review drall. draft is due 10
days after completion of project unless atherwise directed. Gtherwise. final report due 30
days alter completion of technical project.

Bloek 13: I program offieer reviews drall, final version ol report due 20 days afler receipl
ol comments fromn program ofiicer.

See Enclosure |

15, TOTAL

E— Q ¢

- TOTAL PRIGE
Statement of Work ONR Code 03TMT
7. BD 250 REQ ED ELS&FU?;QDTEMENT 0. FREGUENGY 12, DATE OF FIRST SUBMISSION | 14, ~ owrmaumon
See Block 16 OTIME ! See BLK 16 ; b COPIES
B. APP GODE Sec Block 16 [11 asorFpate 113. DATE OF SUBSEQUENT a ADDRESSEE il
i - © susmISsioN ¢ Deatt
AD . : See BLI\ l6 j ) See BLK 16 : Rag | Repro
T v— . — s

1. DATA ITEM NO. 2. TITLE OF DATA ITEM

All other ManTech Program Deliverables as required

3. SBUBTITLE

17. PRICE GROUP

‘]18. ESTIMATED

TOTAL FRICE

A002
4. AUTHORITY (Data Acquisition Document N ! 5. GONTRACT REFERENCE T'6. REQUIRING OFFICE
Statement of Work ONR Code 03TMT
7. 0D 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 112 DATE OF FIRST SUBMISSICN | 14, PISTRIBUTION
REQUIRED H .
No : ASREQ ASREQ b. COFIES
8. aPPCODE | See Block 16 | 17 AS OF DATE 13. DATE OF SUBSEQUENT | . ADDRESSEE " Final
SuBMISSION Draft o
™A ASREQ A REQ Reg Fepra
16, AEMARKS . Sec Enclosure |
This ttent is for data call responses and ether COE- fevel documents, including but not o
limited 10 Hscal planming spreadsheets or benchmark information, as reguested by the ONR o
ManTech Direclor, Program Office. or Lheir designees (support contractor, €1¢.), I [
Contractor format is acceptable. unless ONR Program Olicer fermat specified with T o
apphicable data call or applicable ManTeeh guidance doguments. I ) -
9. Distribution statement Lo be provided us per specific deliverable document - )
15, TOTAL st | {} 0 9
G. PREPARED BY H. DATE l. APPROVED BY J. DATE
Neil Gral
: 20140819 20140820

pD FORM 1423-2, AUG 96 PREVIOUS EDITION MAY BE USED.

Page | of | Pages

Arepe Professignal B0




ENCLOSURE NUMBER }
CONTRACT DATA REQUIREMENTS LIST
INSTRUCTIONS FOR DISTRIBUTION

DISTRIBUTION OF TECHNICAL REPORTS AND FINAL REPORT
(A SF 298 must aceosnpany the final veport)

| NUMBER OF COPIES
. DOBAAC [ UNCLASSIFIED [ UNCLASSIFIED
ADDRESSEE CODE | /UNLIMITED |/LIMITED AND
CLASSIFIED
Program Officer: Neit Gral NOO01 4 i ]
ONR Code U3TMT
E-Mail: neil.erafanavy.mil
Administrative Contracting Officer®
mupnisiraliy ¢ L Gnirad {ﬂg el NGGO:’.U [ !
Divector. Naval Research Lab
Attn: Codee 5596 NO0173 ! 1
4555 Overlook Avenue, SW
Washinuron, 13.C. 20375-5320
E-mail:_reports lbracy wrlaavy. il
Defense Technical Information Center 147
8725 John J. Kingman Road 1114701 ] |
STE 0944
Ft. Belvoir, VA 220060-6218
E-mail: trgdticnul

* Send only a capy of the transmitial Jetter to the Administrative Contracting Officer: do not send actual
reports to the Administrative Cantracting Officer.

ELECTRONIC SUSMISSTONS OF TECHMICAL REPORTS IS PRIFIRRED AND
ENCOQURAGED, ELECTRONIC SUBMISSION LHOULD BE SENT TO TRE E-MAIL
ADDRESSES PROVIDED IN THE ABOVE TABLE, HOWEVER PLEASE NOTE THE
FOLLOWING:

s Only Unlimited/Unclassified document copics may be submitted by e-mail.

e Unclassificd/Limited bas restiicied diswibution and a classified document (whether in its entbrety or
partially} is to be distributed in accordance with classified material handling procedures.

e Electronic submission to DIRECTOR, NAVAL RESEARCH LAB, shail be unclassitied/unlimited
reports and 30 pages or less. If unclassified and more than 30 pages. hardcopics of reports must be
mailed.

e Electronic subinission lo DTIC shall be unclassified/unlimited repotts. Il submission is for
limited documents please send them in on a disk or sigh up for DTIC's web-based document
submission system at hitp/www dtic.mil. DTIC prefers .pdf, 4. and .ps files; however, other
formats will also be sceepted. NOTE: DTIC can no longer accept the following file types via email:
password protected, zipped or campressed files. file with the extensions: *.vbs, *.cmd, *.exe. *.bat,
* com, *.mp3., *.eml and *.dll.

NO0G14-14-D-0377-0002 1



if the Program Officer directs, the Contractor shall make sdditional distribution of technical reporis in
accordance with a supplemmental distribution list provided by the Program Officer.

BISTRIBUTION OF PROGRESS REPORTS, which are NOT, Technical Renorts

The minimum distribution for reports that are not technical reports is as follows:

MUMBER OF COPIES

ADDRESSEE DODAAC [ UNCLASSIFIED | UNCLASSIFIEDY
CODE |/ UNLIMITED LIMITED AND
CLASSIFIED

Program Offieer: Neil Graf
ONR Code 03TMT I !

E-Mail: peil.gralf@navy.mil NOOO14
Office of Naval Research
875 North Randolph St.
Asrlington, VA 22203-1995
Admtinistrative Contracting Officer” .
N66020 1 ]

*3end onty a copy of the transmittal letter to the Administrative Contracting Officer; do not send actual
reports to the Administrative Contracting Gfficer.
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Naval Shiphuilding and Advanced Manufactiuring
Center of Excellence (NSAM COE)
STATEMENT OF WORK
Project Development and Management

1.0 Overview

1.1 Bachkground of Navy Manufacturing Technology (ManTech) Program
The Secretary of Defense established a Manufacturing Technology Program to
further the national security objectives of Section 2501(a) of ). S. Code Title 10 -
Armed Forces, through the development and application of advanced
manufacturing technologies and processes that will reduce the acquisition and
supportability costs of defense weapon systems and reduce manufacturing and
repair cycle times across the life cycles of such systems. The purpose of the
pragram is to improve the manufacturing quality, productivity, technolegy, and
practices of business and workers providing goods and services to the
Departiment of Defense (DoD). DoD Directive 420015 implements the
Manufacturing Technology Program, and it dictates that DoD is fo rely on private
sector investment and the "free enterprise” system to provide the manufacturing
technology necessary to produce DoD material. The Directive mandates
ManTech investments are to be directed at improving the quality, productivity,
technology, and practices of business and workers providing goods and services
to the Dol,

The Navy Manufacturing Technology (ManTech) Program, operated out of the
Office of Naval Research {ONR), is focused on affordability improvements for
specific key acquisition platforms as defined in the Navy ManTech Investment
Strategy. Key platforms currently targeted inciude: the CVN 78 Class carrier; the
DDG 51 Class destroyer; the VIRGINIA Class Submarine / OHIO Replacement
Program; the Littaral Combat Ship {LCS); and the Joint Strike Fighier (JSF).
ONR ManTech helps these Navy programs achieve their respective affordability
goals by transitioning developed manufacturing technology which, when
implemented, results in needed cost reduction or cost avoidance.

Navy ManTech executes through Centers of Excellence using this key
acquisition platform approach to dewvelop cost reductionfavoidance platform
portfolios and specific projects. There are presently seven Navy ManTech
Centers of Excellence (COEs), and they serve as focal points for the
development and technology transfer of new and advanced manufacturing
processes and technology in a cooperative environment with industry, academia,
and the Maval Research Enterprise. The COEs serve as corporate repositories
of expertise in particular technological areas and collaborate with acquisition
Program Executive Offices (PEOs) / Program Offices (POs) and relevant industry
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to identify and resolve manufacturing issues impacting the key Navy acquisition
platforms. The COEs develop and demonstrate manufacturing technology
solutions for identified Navy manufacturing requirements, provide consulting
services to naval industrial activities and industry, and facilitate the
implementation of developed manufacturing technologies.

1.2 Overview of NSAM COE

inasmuch as the assigned missions of the Office of Navaj Research (ONR)
Manufacturing Technology (ManTechj Naval Shipbuilding and Advanced
Manufacturing Center of Excellence (NSAM COL} are dynamic, this Statement of
Work (SOW) is not intended to be all-inclusive or restrictive, but is intended to
provide a broad framework and general scope of the work to be performed at the
NSAM COE. This SOW does not represent a commitment fo, or imply funding
for, specific projects or programs. The ONR ManTech work requirements are
developed through strategic planning and program plans.

The Contractor shall, in accordance with the provisions of this Contract, provide
the resources, intellectual lsadership, and management expertise necessary and
appropriate to managing and operafing the NSAM COE to accomplish its primary
mission. The primary mission of the NSAM COE is to develop advanced
manufacturing technologies and deploy them in U.S. shipyards and other
relevant industry, with the goal of facilitating industry improvements and
uitimately reducing the cost and time required to build and repair naval ships and
other key naval platforms, as defined in the ONR ManTech investment Sirategy.

In addition, the NSAM COE shall perform all supporting functions for a Navy
ManTech Center of Excellence, such as serving as a corporate repository of
expertise in jts particular technological area; performing special projects and
industry surveys retated to the mission as required; planning and conducting
oufreach activities to increase awareness of the NSAM COE and disseminate
manufacturing technology throughout the nation's shipyards and industrial base
to achieve additional implementations beyond the primary implementation site;
and any other functions as assigned by the ONR ManTech Division.

1.3 NSAM COE Core Mission and Scope of Work

The core migsion and function of the NSAM COE is to identify, develop, and
facilitate the deployment of, to U.S. shipyards and other industrial facilities,
advanced shipbuilding and manufaciuring technologies to reduce the cost and
time to build and repair key naval platforms.

The primary focus of the Center is expected to be on shipbuilding and shipyard
improvements as reflected in the current Navy ManTech Investment Strategy
which is focused largely on submaring, carrier, and surface combatant platforms.
However, since the current ManTech Investment Strategy also includes the F-35
Joint Strike Fighter, projects intended to help aircraft assembly and fabrication
may be developed and executed through the NSAM COE as well. Based on the
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surent Navy ManTech investment Strategy, it is anticipated that ~75-80% of
projects and funding would be directed towards shipbuilding-related efforts, with
the balance directed towards aircraft assembly and related efforts. However, as
the Navy ManTech Investment Strategy is updated annually, the percentage of
work assigned to various platforms is expected to vary over time.

In accomplishing its mission, the NSAM COE will work closely with the Navy's
acquisition community as well as Navy shipyards and other relevant industrial
facilities to identify manufacturing technology issues that negatively impact
shipyard or facility output or products, with respect to both cycle-time and cost.

The NSAM COE will then solicit, select, award, and manage projects to address
the identified cycle-time and cost reduction issues.

Types of technology areas include, but are not limited to, the following:

Design for Producibility/Design for Manufacturability

Development of build/assembily strategies

Modeling and Simulation technologies

Model-based tools and approaches to optimize producibility

Intelligent manufacturing ptanning and factory execution

Elimination of inefficiencies. in design optimization, material usage, labor
utilization, work flow, ete.

«  Supply chain procedures and improvements, such as network centric
manufacturing capabilities to facilitate resifient and adaptable supply
chains

Development of more efficient structural fabrication product lines
Streamlining of outfitting operations

Prediction and reduction of weld distortion

inspection technologies, such as digital radiography, ulirasonic
inspections, efc,

The Coniractor will operate and manage the NSAM COE in its mission to
develop naval platform-refated manufacturing technologies and iransition the
technology for implementation in U.S. shipyards and other indusirial facilities. In
addition to accomplishing the NSAM COE'’s core mission, the Contractor shall
manage, operate, sustain, and enhance the NSANM COE's ability to function as
an ONR ManTech Center of Excellence.

The Contractor shall, with the highest degree of vision, guality, integrity, and
technical excellence, maintain a strong scientific and engineering resource base
responsive to manufacturing technology issues of national importance. The
scope of work of this Contract includes:

1. Operating and managing the COE in an efficient, cost effective, and
innovative manner to accomplish its core mission of developing and
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2.0

facilitating the implementation of advanced manufacturing technologies to
t).S. shipyards and other industrial facilities to reduce the cost and time to
build and repair key naval platforms. {Section 2.0)

Organizing, facilitating and executing a naval platform and
shipyard/industrial base driven project selection process, supporting the
key naval plaiform programs identified by the ONR ManTech Investment
Strategy and the ONR Program Officer, in order to recommend technical
work, Projects selected should be important to both the Navy and the
naval industrial base that builds and/or repairs naval platforms. (Section

3.0).

Initiating and managing ManTech projects approved by the ONR Program
Officer. Management of projects should include the use of an earhed-
value or similar methodology that tracks and relates technical progress,
schedule, and funding. {Section 3.0)

Providing support of special projects or non-ManTech funded projects that
relate to the COE mission, as directed by the ONR Program Officer.
(Section 3.0)

Providing all required reporting, including COE-level and project-level
deliverables, for the evaiuation of the technical and financial progress of
the Center and of each technical project. (Sections 2.0 and 3.0)

Planning, coordinating, and conducting outreach activities and projects to
increase awareness of the NSAM COE and to facilitate technology
transition and implementation of ManTech-developed manufacturing
technology at additional shipyards and industrial facilities beyond the initial
implementation site of any particular technical project. (Section 2.0)

Traveling in support of the NSAM COE. Travel shall be planned and
conducted In such a fashion to provide maximum flexibility and use of time
in support of the COE. All trave! shall be in accordance with the FAR and
applicable federal travel regulations. {Sections 2.0 and 3.0)

Project Development and Management

In support of the ONR ManTech Program, the NSAM COE shall identify, develop
and transition shipbuilding and advanced manufacturing technologies to U.S.
shipyards and other industrial facilities to reduce the cost and time to build and
repair key naval platforms, as identified in the Navy ManTech investment
Strategy. Primary means of accomnplishing this core mission is through the
development and execution of technical projects whose results will be

transitioned to industry.
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The three basic types of ManTech projects are:

« Standard projects: typically 12-36 months duration; typically $500K - $3M
funding range.

« Mega Rapid Response projects - urgent requirement. Maximum 9 months
duration and $500K funding (nominally $150K - $500K) or limits set per
current ONR guidance.

« Rapid Response projects ~ smaller, urgent requirement. Typically, 4-6
month duration and $50K-$100K range

Standard Projects and Mega Rapid Response projects will be managed under
Deslivery Order 0002 but will be executed under other delivery orders awarded
under the base coniract. Rapid Response projects will be managed and
executed under Delivery Order 0002,

Note: Mon-ManTech Projects - At the discretion of the ONR Program Officer, the
NSAM CQE may execute and manage technical projects, other than Navy
ManTech projects, that are related to shipbuilding, aircraft fabrication, or other
naval- or defense-related indusiries or platforms. Examples of these projects
may include, but are not fimited to, projects from other ONR Technical Codes,
congressional interest ("plus-up”) projects, or Office of the Secretary of Defense
(OSD)-funded Manufaciuring Science and Technology efforts.  These Non-
ManTech projecis are typically awarded under separate, individual delivery
orders and the management of these efforis iIs charged directly to those projects,
not Delivery Order 0002, unless coordinated with ONR ManTech.

2.1  Project Development
Project development is generally broken down into the following three steps.

Note: The below information is based on current ONR ManTech policy and
guidance. ONR reserves the right o revise and refine the below project
development process.

211 Issue ldentification

The Contractor, via their relationships with Navy PEOs, program offices,
warfare centers, etc., as well as their telationships with shipbuilders and
other relevant industry, will identify shipbuilding and advanced
manufacturing technology issues and/or needs. These needs shall be
turned into ManTech project candidates. The Confracior shall document
these issues as appropriate by generating an issue sheet, quad chart,
and/or other documentation as appropriate.
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2.1.2 Candidate Project Selection

The Contractor shall continuously priorifize candidate projects so that
resources may be properly allocated. This prioritization shall be based on
interactions between the NSAM COE, the ONR ManTech Program Officer,
shipyards and other industry, and various Systems Commands program
offices (Program Executive Offices, Program Management Offices, efc.).
The Contractor shall assist in matching these needs to recommended
ManTech projects, Mega Rapid Response projects, Rapid Response
projects, or other proposed solutions.

Project selection will be in accordance with guidance and timelines set by
the Navy ManTech Office in effect at that time. Currently, the COEs
present their prioritized list of candidate projects o the ONR ManTech
Director and Program Officers at a Candidate Project Selection Meseting in
the winter of the prior fiscal year (il.e., candidate projecis for Fiscal Year
2015, which begins October 1, 2014, will be presented December 2013).
The ManTech Director and the Program Officers will then select project
ideas for further development based on anficipated availability of funds.
Off-cycle project candidates will be considered based on need and funding
availability, This project selection process should also be in keeping with
the approved ManTech Investment Strategy and any key platforms or
PEO(s) identified within.

2.1.3 individual Project Development
Projects may be developed as ManTech projects, Mega Rapid Response
projects, or Rapid Response projects. As the majority of efforts are
expecied io be ManTech projects, the ManTech project development
process is described below. Mega Rapid Response and Rapid Response
projects may have an alternate, simpliified development process as
described by ONR guidance and/or Program Officer direction.

As part of project development, the Contractor will endeavor to obtain
quality cost share from participating project subcontractors, program
offices, etc. as well as identify available leveraging opportunities and other
methods fo augment Nayy ManTech investment.

Upon candidate selection and approval by the ONR ManTech Office, each
ManTech project shall be initiated under a three-step process.

1. Program Planning Document (PPD} Development: The
Contractor will coordinate the development of a Program Planning
Document with teaming partners and Navy poinis of contact. This
PPD will contain a list of performers/ team members, estimated
project costs, technical statement of work outline, benefit
information, draft schedules, draft metrics, and other information as
requested by the Program Officer. This PPD will then be submitied
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fo the Program Officer for review and approval.

For Navy ManTech-funded projects, it is expected that the
Contractor will employ a sirategy of utilizing subcontracting
authority as appropriate with industry (weapons system prime
contractors, system integrators, and/or their associated vendors
and suppliers} or other commercial entities where expertise or
technologies are required 1o be deployed or are already resident.

Upon approval of the PPD, the ONR Program Officer will issue the
NSAM COE a Project Development Request (FDR) which
authorizes the COE to develop a project plan for the proposed
effort.  The PDR signals an intention to provide, but is not a
guarantee of, eventual project funding.

2. Project Plan Submittal: The Contractor will submit a Project Plan
(also known as the proposal package) to the Navy for approval.
This plan shall generally include: an executive summary;
background; goals, objectives, and benefilts; technical
scopefapproach and plans; technical analyses; financial spend
pians; statements of work; schedules, milestones and deliverables;
risk assessments; defailed cost and budget proposals; detailed cost
analyses; benefits and savings analyses and summaries;
investment cost sharing plans and cost leveraging summaries;
technology transition plans (TTPs); and Stakehoider and Technical
Assistant concurrences. The Contracior shall also develop award
fee distribution plans failored fo the nature of the work fo be
performed in conjunction with the Award Fee Plan.

3. Project Plan Review and Approval: The ONR Program Officer
will review the submitted Project Plan. If approved, the Program
Officer will provide an analysis and approval docurment 1o the ONR
Contracting Officer. The Contracting Officer will negotiate/award a
new delivery order or delivery order modification for performance of

the approved project.

2.2 Project Management
Awarded projects are to be managed by the Cantractor as instructed by the ONR

Program Officer. This includes, but is not jfimited to, providing technical,
programmatic, and financial oversight and guidance to the project team;
coordinating project activiies with government stakeholders and technicat
authorities; and completing all progject management documentation (monthly and
quarterly reports, quad charts, project final repart, etc.). It is expected that for
each awarded project, the Contractor will hold regular status telecons with the
project IPT members and hold project kickoff meetings, periodic project status
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and mitestone gate reviews, and final reviews. Projects shall be tracked using the
EVMs or equivalent process referenced in Section 2.3.1.  In addition, projects
shall be evaluated (generally semi-annually} in accordance with the applicable
Contract Award Fee plan and direction from the ONR Program Officer and/or Fee
Determining Official.

2.3 Project Management of Existing Center for Naval Shipbuilding
Technology Projects

At the discretion of ONR, the Confractor may be asked, upon Contract award, to

assume management respeonsibilities of some or all of the ongoing projects of the

Center for Naval Shipbuilding Technologies {CNST). See Request for Proposal

for additional information.

2.4  Project Development and Management Meetings and Travel

NSAM COE personnel shall expect to travel and participate in meetings in
support of Project Development and Management efforis. Typically, these
meetings would include, but not be limited to: future FY planning meetings at
specific shipyards and industrial facilities; project kickoff and coordination
meetings, final project reviews, etc,

3.0 Assumption of Project Management Responsibilities of Continuing
CNST Projects

3.1 Overview

Delivery Orders 0001 {Center Operations and Management} and 0002
(ManTech Project Development and Management) of the current Center
for Naval Sh;pbuxldmg Technologies (CNST) contract N0OO014-08-D-0584
expire August 237, 2014. It is not anticipated that these delivery orders
can or will be extended beyond this date.

The government does expect that one or more project delivery orders,
each containing one or more technical projects, wd! have periods of
performance that extend beyond this August 23" 2014 date. This may,
but not necessarily, include one or more of the followmg Delivery Order
0003, Delivery Order 0008, Delivery Qrder 0014, and/or additionat defivery
orders. Project Management acthivities for these efforts are currently
performed on Delivery Order 0002. Therefare, there is 2 need fo assume
the project management responsibilities for continuing CNST projects,
contained on these delivery orders, that up to the date of expiration would
be performed on the current Delivery Order 0002.

The applicable award fee plan and funding pools for any and all continuing
CNST projects eligible for award fee are contained on Delivery Order 0005
of the current contract. fise J::ected that this delivery order will also
extend beyond the August 23", 2014 date. Labor associated with
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administering the award fee plan and performing award fee evaluations on
projects is currently performed on Delivery Order 0001 (if a center-leval
activity} or Delivery Order 8002 (if a2 project-level activity). Therefore,
there is a need to assume labor associated with award fee management
of these continuing CNST projects as well, as prescribed under Delivery
Order 0005 and the applicable award fee plan,

If exercised, the assumption of project management and all award fee
responsibilitiss for these existing projects and delivery orders will be
performed under Option A of Delivery Order 0002 of the Naval
Shipbuilding and Advanced Manufacturing (NSAM) Center of Excelience
(COE) contract. This document provides the statement of work for these
activilies.

3.2 Project Management

Continuing CNST projects are to be managed by the NSAM Contractor as
instructed by the ONR Program Officer. This includes, but is not limited
fo, providing technical, programmatic, and financial oversight and
guidance to the project team; coordinating project activities with
government stakeholders and technical authorities; and completing all
project management documentation {monthly and quarterly reports, quad
charts, project final report, ete). It is expected that for each awarded
project, the Contractor will hold regular status telecons with the project IPT
members and hold periodic project status and milestone gate reviews, and
final reviews. Projects shall be fracked to manage schedule, performance,

and budget.

NSAM COE personnel shall expect to travel and participate in meetings in
support of these Project Management efforts. Typically, these meetings
wouid include, but not be limited to project coordination meetings, gof no-
go gate reviews, final project reviews, etc.

3.3 Award Fee Evaluations

The Contractor shall administer the applicable award fee plan for the
continuing CNST projects.

The Contractor shall parform semi-annual award fee evaluations wherein
assessments are made for individual technical projects in accordance with
the applicable Award Fee plan for these continuing efforts and direction
from the ONR Program Officer andfor Fee Determining Official.

The Contractor shail also prepare semi-annual award fee assessments as
indicated in the applicable Award Fee Plan for these continuing efforts.
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4.0 Project-Level Deliverables

For each ManTech project, the Contractor shall submit:
* Project Program Planning Document (PPD)
»  Project Plan

in addition, the Contractor shall submit project-level ManTech deliverables as
specified in the Annual Navy ManTech Guidance, including but not limited to:
Technology Transition Plan (TTP)

Projects Database Information

Project Book Information

Project Quad Chart

Project Briefings, as applicable

Success Story, as applicable

Other deliverables may include any and all protofypes, mock-ups, tooling,
sofiware, samples, and components purchased and/or fabricated under
ManTech funding during the execution of individual projects, if applicable. This
may also include process specifications, designs (both components and tooling),
manufacturing cost data for fooling and component fabrication, and alf test
results.

5.0 Project-Level Data Requirements
The Contractor shall submit all data requirements as specified in the Contract
Data Requirements List (DD Form 1423).

« CDRL AQD1: Project Final Report

» CDRLAQQO2: All other ManTech Pragram deliverables as required

8.0 Contractor Manpower Reporting

The contractor shall report ALL contractor labor hours {including subcontractor
labor hours} required for performance of services provided under this Task Order
for the Naval Shipbuilding and Advanced Manufacturing Center of Excellence
Project Development and Management via a secure data collection site. The
contractor is required to completely fill in all required data fields using the
following web address: htp:/www.ecmra,mil/

Reporting inputs will be for the labor executed during the period of performance
during each Government fiscal year (FY) which runs October 1 through
September 30. While inputs may be reported any time during the FY, all data
shail be reported no later than October 31 of each calendar year, beginning with
2013. Contractors may direct questions {o the help desk at hitp:/ecmra.milf
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